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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lot  
 Engineering and Technical Services 

CPFF 
in support of the Navy Modernization Programs of Hull Material and Electronics 
(HM&E) systems from date of award through 12 months. Technical services are 
further described in the Statement of Work. 
FOB: Destination 
 

 ESTIMATED COST 
 FIXED FEE 

 TOTAL EST COST + FEE 
 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000101     
 Funding for CLIN 0001 

CPFF 
10 U.S.C. 2410(a) is hereby invoked. Funding available for performance through 
05 November 2016. 
FOB: Destination 
PURCHASE REQUEST NUMBER: 1300530303-0001 
 

 ESTIMATED COST 
 FIXED FEE 

 TOTAL EST COST + FEE 
 ACRN AA 

CIN: 130053030300001 
 

 

   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  1 Lot  
 Support Costs 

COST 
includes material, travel, incidential subcontracting and other direct costs in 
support of Items 0001 through 0003 in accordance with the Statement of Work. 
The estimated costs that will be incurred over the three-year period of the contract 
is   This cost is a Not-To-Exceed amount. 
FOB: Destination 
 

 ESTIMATED COST 
  

    
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000401     
 Funding for CLIN 0004 

COST 
10 U.S.C. 2410(a) is hereby invoked. Funding available for performance through 
05 November 2016. 
FOB: Destination 
PURCHASE REQUEST NUMBER: 1300530303-0001 
 

 ESTIMATED COST 
 ACRN AA 

CIN: 130053030300002 
 

   

(b) (4)
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Section C - Descriptions and Specifications 
 
 

Statement of Work

Fire Detection System (FDS)

Alteration Installation Team

1. SCOPE

1.1. Provide an Alteration Installation Team (AIT) for the Fire Detection System (FDS) aboard three (3) LPD-
17 Class ships. 

2. ESTIMATED LEVEL OF EFFORT:

Labor Category Hours

Program Manager* 

Site Foreman* 

Quality Assurance Technician 

Senior Engineer 

Logistician 

Marine Electrician 

Shipfitter/Welder/Burner 

Maintenance Trades Helper 

Clerk/Typist 

Total Hours 4,624

“*” Denotes Key Personnel 

3. PERIOD OF PERFORMA�CE:

3.1. The period of performance will be for 12 months  after the award date.

4. PLACES OF PERFORMA�CE:

4.1. Ship Alteration 83739 shall take place on two (2) LPD  class ships in San Diego, CA and one (1) LPD-
 class ship in Mayport, FL. 

5. PROCUREME�T

N/A 

6. GOVER�ME�T FUR�ISHED EQUIPME�T (GFE)

6.1. Specific to installation associated with section 1.1, the equipment listed in section 6.1.1will be provided by 
the government and is associated with SCD 13739 and associated ship hull NAVSEA Drawings (listed 
below in section 4.1.2.1 through 4.1.2.3) 
6.1.1. GFE Specific to SCD 13739 and section 1.1 

6.1.1.1. Intelligent Display, Mfgr LEIDOS (Cage Code: 61099)  
NSN: 7025-01-619-1516 

6.1.2. Drawings associated with 6.1.1 
6.1.2.1. NAVSEA Drawing No: 185-8304135 
6.1.2.2. NAVSEA Drawing No: 401-8304136 
6.1.2.3. NAVSEA Drawing No: 436-8304137 

7. I�STALLATIO�

7.1. SCD 13739 Fire Detection System Computer Replacement/Network Upgrade 
7.1.1. Install FDS in accordance with SCD 13739 and drawings listed in 6.1.2.1through 6.1.2.3.  FDS 

equipment will be installed in accordance with (IAW) manufacturer's installation procedures, to 
include receipt of equipment, rigging and installation into designated locations onboard ship. 

7.1.2. The drawings to install FDS are listed below.   
7.1.2.1. NAVSEA Drawing No: 185-8304135 
7.1.2.2. NAVSEA Drawing No: 401-8304136 
7.1.2.3. NAVSEA Drawing No: 436-8304137 

7.1.3. Contractor will provide storage for FDS components listed in 6.1.1.1, until start of actual shipboard 
installation. 

(b) (4)

(b) 
(b
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7.1.4. In addition to SID modifications, accomplish all required structural sheet metal, foundation, deck 
coaming, piping, HVAC and electrical modifications as applicable to suit existing shipboard 
conditions and new work/equipment.   

7.1.5. Contractor to test for HAZMAT in all decking, paint, gasket material and insulation in all spaces, as 
applicable to the scope of work prior to any removals and report findings to government rep prior to 
commencing work.  Any abatement required shall be subject to equitable readjustments. 

7.1.6. Contractor to comply all Shipyard and SUPSHIP regulations for all personnel working onboard. 
7.1.7. Contractor and government representative shall conduct an inspection of the units prior to contractor 

acceptance. Any shipping damage is to be noted at this inspection. After the inspection, the 
contractor shall assume receipt /custody of the units for installation. 

7.1.8. Any deviations must be presented to the Subject Matter Expert for approval. 
7.1.9. Contractor shall deliver, or cause to be delivered, the unit from his warehouse to the installation site. 
7.1.10. Contractor shall advise the government and manufacturer of intended start date of the installation. 
7.1.11. All work performed shall be warranted against defective parts and workmanship for a period of 

one 90 days from the date of final testing and turnover to the ship. Damage to material described in 
section Error! Reference source not found. through Error! Reference source not found. caused 
by abuse, neglect, misuse, improper installation, use, and/or modification of any product is not 
covered under the Manufacturer’s Warranty.   

7.1.12. Prior to testing the government representative shall be responsible for configuring the software. 
7.1.13. Operational testing shall be witnessed by the contractor and government representative(s).  All 

operational testing will be in accordance with the System Operational Verification Test (SOVT). 

8. APPLICABLE DOCUME�TS

�ote: Reference documents shall be the latest issue/revision at time of DO award.

8.1. NAVSEA STANDARD ITEMS 

8.1.1. �OTE: �A VSEA STA�DARD ITEMS (�SI) may be viewed on the Internet at

http://www.supship.navy.mil/ssrac.4/standard.htm. The contractor shall comply with the latest

revision of these documents in effect at solicitation closing. Additionally, in the event that there is

any conflict between the references, �SIs, take precedence over technical manuals/specifications

and other references.

8.2. NAVSEA S9AA0-AB-GSO-010, General Specifications for Overhaul (GSO) of Surface Ships. 
8.3. Fleet Modernization Program (FMP) Policy, OPNAVINST 4720.2 
8.4. NAVSEA SL720-AA-MAN-020/FMP, Fleet Modernization Program (FMP) Management & Operations 

Manual. 
8.5. NAVSEA Technical Specifications 9090-310G, Ship Alterations Accomplishment by AIT. 
8.6. NAVSSES Instruction 4720.2F, Process and Policy for Shipboard Industrial Work. 
8.7. MIL-STD-1689 (SH) Military Standard - Fabrication, Welding and Inspection of Ship Structure. 
8.8. MIL-STD 777E Notice 1 - Schedule of Piping, Valves, Fittings and Associated Piping Components for 

Naval Surface Ships. 
8.9. Air Conditioning, Ventilation and Heating Design Criteria Manual for Surface Ships of the United States 

Navy N.S. 0838-018-0010. 
8.10. MIL-HDBK-299 (SH) Cable Comparison Guide. 
8.11. NAVSEA S9074-AQ-GIB-010/248, Requirements for Welding and Brazing Procedure and Performance 

Qualification. 
8.12. NAVSEA 0900-LP-001-7000, Fabrication and Inspection of Brazed Piping Systems. 
8.13. NAVSEA 0948-LP-063-9010, Fabrication and Support of Piping Hangers. 
8.14. Naval Ships' Technical Manual (NSTM) S9086-VD-STM-000/CH-631, Preservation of Ships in Service. 
8.15. NSTM S9086- VG-STM-010/CH-634, Deck Coverings. 
8.16. NAVSEA S9AA0-AA-SPN-010, Faying Surfaces Between Dissimilar Metals 
8.17. NAVSEA Instruction 4790.3 (JFMM) 
8.18. SUPSHIPNNlNST 4720.2F 
8.19. SCD 13739 Fire Detection System Computer Replacement/Network Upgrade 

9. REQUIREME�TS

9.1. Perform a pre-installation ship check on each ship to verify the accuracy of the scope of work identified 
herein along with Ship Alteration Drawing Package. 
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9.2. Prepare and update a Plans of Action and Milestones (POA&M) with pre-fabrication schedule and material 
ordering status. 

9.3. At the discretion of the AIT Program Manager the team leader shall be available to meet prior to 
proceeding to installation site to review status of prefabricated parts, material status and discuss installation 
schedule which will include daily milestones and contingency plans. 

9.4. Order/manufacture, stage, store until used, package and transfer all material designated as Contractor 
Furnished Material (CFM) which shall include as a minimum the types of installation and consumable 
materials and special equipment rentals/services necessary to perform this alteration to the ship's location 
prior to or concurrent with the scheduled start date. 

9.5. Arrange for the availability of all required support services such as marine chemist gas free services, pier 
stowage, fire watches and other required support services not provided by ship's force. 

9.6. Ensure that each system is tagged out in accordance with standard shipboard procedures before starting 
work on that system. 

9.7. Ensure that all requirements of the "Pre-Installation Check-Off List" have been accomplished prior to the 
start of the installation. Contractor shall review and sign the Industrial/Alteration Pre-Start Checklist 
(Enclosure (1) of para 2.5 (�AVSEA S9AA0·AB-GSO·010, General Specifications for Overhaul (GSO) of

Surface Ships)) prior to start of each installation. 
9.8. Develop a Quality Assurance (QA) Plan, in the form of a Quality Assurance Work Book (QAWB) 

formatted IAW the requirements of para 2.9 (�AVSSES Instruction 4720.2E, Process and Policy for

Shipboard Industrial Work). A copy of the QAWB shall be submitted to the AIT Program Manager 1AW 
para 4.4 prior to each task. The QAWB shall outline and include the Work Package T&I Plan with 
applicable (I), (V) and (G) check points and Process Control Procedures (PCPs) which specify the critical 
elements and reference the requirements of the applicable NAVSEA Standard Items (NSl), para 2.1 
(�AVSEA STA�DARD ITEMS). The QAWB shall provide specific guidelines for preservation and 
painting in accordance with the requirements of Standard Item 009-32. Guidelines may be included in the 
Test and Inspection Plan, or contained in a separate procedure that is referenced in the Test and Inspection 
Plan. 
9.8.1. The QAWB shall also contain any necessary PCPs and personnel certifications associated with NSI 

009-32. Each PCP shall have a signature block that will be signed by the contractor representative to 
ensure that the NSI has been followed. A copy of all welding and all other applicable certifications 
shall be available during the duration of the installation. The QAWB is to be retained on the work 
site at all times. 

9.9. Coordinate all work with NSWCCD-SSES on-site government representative and AIT Program Manager. 
Inform NSWCCD-SSES representative of any technical discrepancies requiring resolution. 

9.10. Provide required personnel to accomplish packing of materials, equipment, tools and prefabricated parts for 
shipping to and from installation site. 

9.11. Provide qualified skilled trade personnel to accomplish this habitability installation, including pre- and 
post-installation testing as required. 

9.12. All removed equipment will be taken to hanger bay, flight deck or other designated staging area for ship's 
force final disposal (DRMO/SPARE PARTS). The work site shall be cleaned and all other trash (paper, 
metal, etc.) shall be taken by the contractor to a designated dumpster on the pier at the end of each work 
day. 

9.13. All as-built changes are to be recorded on respective SIDs if provided as GA upon completion of work. One 
(1) set of "red lined" SIDS are to be provided to the ship upon completion of work and one (1) set provided 
for turn-over to Planning Yard. 

9.14. If SIDs are not provided as GFI, a detailed CAD sketch shall be provided to the AIT Program Manager. 
Sketch shall show completed as-built modifications including material identification and applicable sheet 
metal fabrication and installation details. 

10. DELIVERABLES

10.1. Provide installation manager with a weekly update report on installation progress for this delivery order. 
(CDRL A001) 

10.2. Provide a detailed Installation Milestone Schedule (POA&M) in a Gantt Chart format, pre-fabrication 
schedule and material ordering status. The initial POA&M schedules and status will be submitted within 
(10) working days after award of this contract. (CDRL A003) 
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10.3. Provide one (1) copy of a Quality Assurance Work Book, which at a minimum meets the requirements of 
paragraph 8.5, ten (10) days prior to start of installation. (CDRL A004) 

10.4. Provide one completed and signed copy of Industrial/Alteration Pre-Start checklist five (5) days prior to 
start of the installation. (CDRL A0013)  

10.5. The Contracting Officer’s Representative (COR) shall be copied, or be notified of all deliverables via e-
mail. 

11. SCHEDULE

11.1. Subject Matter Expert will provide the installation schedule.   
11.2. Installation schedule shall coincide with the master integrated schedule provided by respective shipyard for 

each installation. 
11.3. Procurement of material will not occur until schedule has been confirmed by SME. 

12. SUBJECT MATTER EXPERT (SME) 
12.1. Point of Contact:  

 
NSWC Philadelphia Division  
Fire Protection Engineer 
4700 S. Broad Street 
Philadelphia, PA, 19112 
Phone:  
 

13. CO�TRACTI�G OFFICER’S REPRESE�TATIVE (COR) 

 
NSWC Philadelphia Division 
Contracting  Officer’s Representative 
5100 S. Broad Street 
Philadelphia, PA 19112 
Phone:  

 
 

 

 

 

(b) (6)

(b) (6)

(b) 

(b) (6)

(b) (6)
(b) (6)
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Section E - Inspection and Acceptance 
 
 

I�SPECTIO� A�D ACCEPTA�CE TERMS

Inspection and Acceptance will be performed by the COR, , Code  Naval Surface Warfare Center, 
Philadelphia Division, Philadelphia, PA.  

(b) (6) (b) 
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Section F - Deliveries or Performance 
 
 

DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
0001  DATE OF AWARD TO 

12 MONTHS AFTER 
DATE OF AWARD  

N/A  NAVAL SURFACE WARFARE CENTER 
PHILADELPHIA DIVISION 

 
1601 LANGLEY AVENUE,  
PHILADELPHIA PA 19112-5051 

 
FOB:  Destination  

N64498  

          
000101  N/A  N/A  N/A  N/A  
          
0004  DATE OF AWARD TO 

12 MONTHS AFTER 
DATE OF AWARD 

N/A  NAVAL SURFACE WARFARE CENTER 
PHILADELPHIA DIVISION 

 
1601 LANGLEY AVENUE,  
PHILADELPHIA PA 19112-5051 

 
FOB:  Destination  

N64498  

          
000401  N/A  N/A  N/A  N/A  
 

(b) (6)
(b) (6)

(b) (6)

(b) (6)
(b) (6)

(b) (6)



N65540-15-D-0009 
0002 

Page 10 of 13 
 

 

Section G - Contract Administration Data 
 
 

ACCOUNTING AND APPROPRIATION DATA 
 
AA: 1751810 81CJ 252 VU021 0 050120 2D 000000  
COST CODE: A00003097837 
FUNDING DOCUMENT:  N0002415WX06289 / AA    
AMOUNT: $258,215.40  
CIN 130053030300001:
CIN 130053030300002:

 

(b) (4)



N65540-15-D-0009 
0002 

Page 11 of 13 
 

 

Section J - List of Documents, Exhibits and Other Attachments 
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(b) (6) (b) (6)
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